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E. Developmental Specifications 
 Developmental Specification Dev403 – Epoxy Overlay 

for Sealing and High Friction Surface Treatment on 
Concrete Bridge Decks (Draft) 

 Developmental Specification Dev993 – Object 
Markers and Delineators - Express Lane Markers 
(Draft) 

                                                      H.   Typical Section Package (Draft)(Approved) and Typical    
      Section Package Addendum #1 (Draft) 
M.   Florida’s Turnpike Enterprise (FTE) General Tolling  
       Requirements (GTR) – July 2017 edition (Pending) 
  

RFP, pgs. vi&vii       11/1/17        The Reference Documents listing has been revised as follows: 
3. Geotechnical 
Geotechnical Elevation Data 
Miscellaneous Historic Geotechnical Data 
Report of Geotechnical Exploration – Roadway 
(Draft)Geotechnical Services Data Report - Roadway 
Report of Geotechnical Exploration – Structures (Draft) 
Geotechnical Services Data Report - Structures 
Report of a Geotechnical Exploration – Structures  I-95/I-595 
CDC – Phase 3C (Draft) 

 
          4.  Miscellaneous 

 Golden Glades Interchange Improvements Exhibit and Schedule 
 Incident Management Plan 
 Interchange Master Plan Reports 
Interchange Operational Analysis Report (I-95 at Griffin Road) 
ITS Phase 2 and Phase 3A-1 Power Reports 
Landscape Maintenance Map 

  
 7. Utilities 
 Utility Coordination Meetings 
 Utility Permits 
 

RFP, pg. 2           11/1/17        Section I – Introduction has been revised as follows: 
“Landscape constructionExcept for replacing trees that die, as 
required herein, the installation of new landscape will be 
performed by others and is not included with this Project.”   

 
RFP, pgs. 3&4          11/1/17        Section I – Introduction, Subsection 2. Additional Right of Way  

         has been revised as follows: 
“This includes completing a State Environmental Impact Report 
(SEIR)/ or National Environmental Policy Act (NEPA) evaluation 
as appropriate.” 
 
“The Design-Build Firm shall provide to the Department an 
estimate of the purchase price of the land from the property 
owner and any conditions related to the purchase.” 

 
RFP, pgs. 7&8           11/1/17        Section I – Introduction, Subsection Airport Requirements,  

         Subsection 3. Runway Protection Zone (RPZ) Alternatives   
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         Analysis has been revised as follows: 
“BCAD Coordination 
The Design-Build Firm shall maintain close contact with BCAD 
throughout the life of the Project. The Design-Build Firm shall 
copy BCAD on all design milestone submittals and shall host 
monthly meetings to update BCAD on the project progress. In the 
construction phase, the frequency of communication may 
increase to daily during sensitive periods, such as during the 
erection of cranes.  
 
FAA Air Traffic Control Coordination 
The Design-Build Firm shall maintain close contact with FAA Air 
Traffic Control, similarly to the communications maintained with 
BCAD. The Design-Build Firm shall send the Air Traffic Control 
copies of all design milestone submittals and host monthly 
meetings to update the Air Traffic Control on the design progress. 
In the construction phase, the frequency of communication may 
increase to daily during sensitive periods, such as during the 
erection of cranes or work near FAA-owned equipment. 
 
The FAA Air Traffic Control Tower contact is: 
Watch Supervisor 
(954) 921-9201” 
 
“FAA-Owned Facilities within the Project Area 
Runway 10L-28R at FLL has an associated Medium Intensity 
Approach Lighting System with Runway Alignment Indicator 
Lights (MALSR). The MALSR is owned and maintained by the 
FAA. The MALSR has three light stands in the vicinity of the 
project area. If any of the MALSR lights, stands, power cables, 
or communications system is proposed to be altered in any way, 
temporarily or permanently, the Design-Build Firm shall first 
notify FAA Tech Ops and obtain approval for the work. 
Depending on the scope of the alteration, the FAA may require 
the Design-Build Firm to enter into a reimbursement agreement 
for the design and construction of the alteration.” 

 
RFP, pg. 16           11/1/17        Section II – Schedule of Events has been revised as follows: 

 
RFP, pg. 19           11/1/17       Section III.E – Technical Proposal Page-Turn Meeting has been  

revised as follows: 
“The Department will meet with each Proposer, formally for thirty 

Date Event 

January 16, 2018 
Technical Proposal Page Turn Meeting. Times will be assigned 
during the Pre-Proposal Meeting. 3060 Minutes will be allotted for 
this Meeting. 

February 27, 2018 

Question and Answer Session in 3rd Floor Executive Conference 
Room, District Four Headquarters, 3400 West Commercial 
Boulevard, Fort Lauderdale, FL 33309.  Times will be assigned dur-
ing the pre-proposal meeting. One hour90 Minutes will be allotted 
for questions and responses. 



 Page 4 of 16 
 

(30)sixty (60) minutes, for a page-turn meeting.  FHWA will be 
invited on Federal Aid (FA) Oversight Projects.” 
 
“Upon conclusion of the thirty (30)sixty (60) minutes, the Technical 
Review Committee is allowed five (5) minutes to ask questions 
pertaining to information highlighted by Design-Build Firm.” 

 
RFP, pg. 19           11/1/17       Section III.F – Question and Answer Session has been revised as  

follows: 
“The Department shall audiotape or videotape record all or part of 
the Q&A session.” 

 
RFP, pgs. 20&21       11/1/17       Section III.H – Non-Responsive Proposals has been revised as  

follows: 
“…..Immigration and Nationalization Act, or in the event an 
individual, firm, partnership, or corporation is on the United States 
Comptroller General's List of Ineligible Design-Build Firms for 
Federally Financed or Assisted Projects.Department of Labor’s 
System for Award Management (SAM) list.” 
 

RFP, pg. 43           11/1/17       Section V.I – Submittals, Subsection 2. Phase Submittals has  
been revised as follows: 
“Submit for FDOT’s review and approval the Independent Peer 
Review Firm(s) prior to the submittal of the 90% component bridge 
plans for Category 2 Bridge Structures.  Include the list of 
Category 2 structures and the relevant Work Group which the 
Independent Peer Review Firm is qualified for.” 
 

RFP, pg. 45           11/1/17       Section V.I – Submittals, Subsection 3. Requirements to Begin  
Construction has been revised as follows: 
“The Department’s indication that the signed and sealed plans 
and specifications are “Released for Construction” authorizes the 
Design-Build Firm to proceed with construction based on the 
contract and plans and specifications. The Department’s review 
of submittals and subsequent Released for Construction is to 
assure that the Design-Build Firm’s EOR has approved and 
signed the submittal, the submittal has been independently 
reviewed and is in general conformance with the contract 
documents.  The Department’s review is not meant to be a 
complete and detailed review.  No failure by the Department in 
discovering details in the submittal that are released for 
construction and subsequently found not to be in compliance with 
the requirements of the contract shall constitute a basis for 
Design-Build Firm’s entitlement to additional monetary 
compensation, time, or other adjustments to the contract. The 
Design-Build Firm shall cause the Engineer of Record to resolve 
the items not in compliance with the contract, errors or omissions 
at no additional cost to the Department and all revisions are 
subject to the Department’s approval.” 

 
RFP, pg. 55           11/1/17       Section V.U – Computer Automation has been revised as follows: 

“The Design-Build Firm will be required to submit final documents 
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and files which shall include complete CADD design and 
coordinate geometry files in Intergraph / MicroStation and/or 
AutoCAD design files format.” 

 
RFP, pg. 56           11/1/17       Section V.Y – Adjoining Construction Projects has been revised  

as follows: 
 SR 826/Palmetto Expressway – SR 826 Eastbound Ramp to 

I-95 Northbound Project (FPID No. 428358-1) 
 Golden Glades Interchange Connector from US 441 to SR 91 

Southbound (FPID No. 428358-4) 
 I-95 Northbound from Biscayne River Canal to SR 860/Miami 

Gardens Drive (FPID No. 428358-5) 
 SR 826 Connector at Golden Glades Interchange and Various 

Ramps (FPID No. 428358-8) 
 Golden Glades Interchange Improvements (Mainline Spur MP 

0X) (FPID No. 437053-1) 
 Golden Glades Interchange Bridge Improvement (870038) 

(FPID No. 437053-2) 
 Golden Glades Interchange Improvement I-95 Southbound 

(FPID No. 437053-3) 
 

RFP, pg. 62           11/1/17       Section V.DD – Routine Maintenance Responsibilities has been  
revised as follows: 
“Any landscape damaged and/or removed shall be replaced with 
in-kind size, type and condition prior to Final Acceptance of the 
Project.  All existing and new landscape shall be maintained for 
one (1) year establishment period after Department acceptance 
of any required landscape restoration.  The Design-Build Firm 
shall ensure that all tree relocation or restoration work is 
completed at least one (1) year prior to the Design-Build Firm’s 
scheduled Final Acceptance date.”   

 
RFP, pgs. 72&73      11/1/17       Section VI.D – Utility Coordination has been revised as follows: 

“Florida Power and Light (FP&L) currently has an access 
easement beneath I-595 for vehicles to reach FP&L’s Port 
Everglades Power Plant from SR 84. The Design-Build Firm will 
be required to keep this route open at all times to allow passage 
for trucks to and from the plant.  The FP&L power plant is 
scheduled for reconstruction beginning in December 2017.  
Demolition will occur in December 2018.  During this time, the 
access road beneath I-595 is the only available route to access 
the northern section of the power plant. The Design-Build Firm 
shall coordinate with Tammy Richards (954-797-3614) to ensure 
the proposed I-95 improvements do not cause any access issues 
to accomplish this previously identified effort.” 
 
“The Department intends to reimburse Florida Power and Light 
(FPL)FP&L for their relocation efforts related to the following 
twothree (3) FPLFP&L facilities: 
 East side of SW 26th Terrace at approximate Sta. 681+50 
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 Overhead crossing at approximate Sta.  652+50 north and 
south crossing the existing I-595 bridges. 

 Buried 13Kv electric at approximate Sta. 659+00 along 
Marina Drive 

These two facilities have been identified through advanced utility 
coordination and will be adjusted based on the Concept Design. 
The Design-Build Firm will be required to pay for any additional 
adjustments after these facilities are relocated (such as de-
energizing needs based of the Design-Build Firm’s final plans). All 
other utility relocation impacts (cost, schedule and utility 
coordination efforts) necessitated by the Project will be the 
responsibility of the Design-Build Firm. The Design-Build Firm 
shall incorporate and comply with all utility relocation schedule 
impacts and follow-up utility coordination efforts as may be 
necessary for these two facilities.” 

 
“The Design-Build Firm is responsible for coordinating with all 
UA/O’s that have approved utility permits within the project limits 
which can be found in Reference Document 7.” 

 
 “Buy America” Requirements: The UA/O will use domestic steel 

and/or iron products incorporated into the finished work in 
compliance with the Buy America provisions of 23 CFR 635.410 
as amended. As used in this provision, “steel and/or iron products” 
means manufactured products that are predominately steel 
and/or iron products and that are not otherwise exempt from Buy 
America requirements pursuant to rules and regulations of the 
Federal Highway Administration. As used in this provision, 
“domestic” means products that are manufactured in the United 
States which have not undergone any manufacturing process 
outside of the United States that modified the chemical content, 
physical shape or size, or final finish of a product, beginning with 
the initial melting and continuing through final shaping and 
coating. If a steel and/or iron product is taken outside the United 
States for any manufacturing process, it becomes foreign source 
steel and/or iron products. The UA/O may incorporate into the 
finished work foreign source steel and/or iron products as long as 
the actual cost of such foreign products does not exceed 0.1% of 
the total amount of this Agreement, or $2,500.00 whichever is 
greater. The UA/O will retain documentation verifying compliance 
with the Buy America provision of this Agreement for a period of 
3 years after final payment of the finished work. Upon request, the 
UA/O will provide the documentation verifying compliance with the 
Buy America provision of this Agreement. The UA/O will provide 
a certification with the invoice that states the following: “The UA/O 
certifies that all manufactured products that are predominately 
steel and/or iron are domestic products in compliance with the Buy 
America provisions of 23 CFR 635.410 as amended except for the 
foreign source steel and/or iron allowance of 0.1% of the total 
amount of the agreement between the Florida Department of 
Transportation and the UA/O, or $2,500.00 whichever is greater. 
All federal requirements must be upheld by the Design-Build Firm 
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as prescribed in ‘Required Contract Provisions for Federal Aid 
Contracts (Appendix A of Assurances) Form #710-010-08 and 
Form #710-010-09.  Any utility relocation agreement between 
Design-Build Firm and UA/O shall include ‘Appendix A of 
Assurances’ in its entirety.” 

 
RFP, pg. 80           11/1/17       Section VI.F – Geometric Design, Subsection Typical Section  

Package, Design Variations, and Design Exceptions has been 
revised as follows: 
“With the exception of areas requiring only milling and resurfacing, 
Tthe Design-Build Firm shall correct any cross slope deficiencies 
not identified in the cross slope design variation.” 
 
“It is not expected that additional design 
exceptionsvariations will be required for this Project.” 

 
RFP, pg. 81           11/1/17       Section VI.F – Geometric Design, Subsection Horizontal and  

Vertical Alignments has been revised as follows: 
“With the exception of areas where there are no alignment or 
crown shifts required, Tthe Design-Build Firm shall develop profile 
grade lines (PGLs) for the entire Project.” 
 

RFP, pg. 86           11/1/17       Section VI.H – Structure Plans, Subsection 2.g.iv  has been revised  
      as follows: 

“The remaining portions of the bridge will be coated per the 
requirements included in Section VI.H.2.y of this RFP.” 

 
RFP, pg. 87           11/1/17       Section VI.H – Structure Plans, Subsection 2.j.i  has been revised  

      as follows: 
       “New foundations adjacent to existingwithin 200 feet of spread 

footings shall be installed…..” 
 
RFP, pg. 88           11/1/17        Section VI.H – Structure Plans, Subsection 2.j.vii  has been revised  

      as follows: 
“There are FPLFP&L overhead electric power lines located at 
approximate Sta. 352+40 and Sta. 381+70.   Refer to Section VI.D 
of this RFP for more details.” 

 
RFP, pg. 109&110  11/1/17          Section VI.K – Sequence of Construction has been revised as  

follows: 
 Hallandale Beach Boulevard Safety Project (FPID No. 436111-1) 
 SR 826/Palmetto Expressway – SR 826 Eastbound Ramp to      

I-95 Northbound Project (FPID No. 428358-1) 
 Golden Glades Interchange Connector from US 441 to SR 91 

Southbound (FPID No. 428358-4) 
 I-95 Northbound from Biscayne River Canal to SR 860/Miami 

Gardens Drive (FPID No. 428358-5) 
 SR 826 Connector at Golden Glades Interchange and Various 

Ramps (FPID No. 428358-8) 
 Golden Glades Interchange Improvements (Mainline Spur MP 

0X) (FPID No. 437053-1) 
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 Golden Glades Interchange Bridge Improvement (870038) 
(FPID No. 437053-2) 

 Golden Glades Interchange Improvement I-95 Southbound 
(FPID No. 437053-3) 

 
“Complete all work at gantry locations (which includes but not 
limited to toll building, fiber optic cable drops, and power services) 
in accordance with Attachment M - Florida’s Turnpike Enterprise 
(FTE) General Tolling Requirements (GTR) – July 2017, and 
complete 1,000 feet of roadway on each side of the gantry and 
place traffic in its final configuration for Installation and Testing of 
the tolling equipment by FTE.” 
 

RFP, pgs. 114-117   11/1/17       Section VI.M – Temporary Traffic Control Plans, Subsection 3.  
Traffic Control Restrictions has been revised as follows: 
“For lane closure periods, other than those stated in this section, 
the Design-Build Firm shall perform a traffic operational analysis 
submit a request to demonstrate that the roadway network can 
accommodate the requested lane closure.  The request to modify 
the established limitations shall be submitted with sufficient time 
(at least three weeks in advance) for the Department to review 
and obtain approval by the District 4 Secretary.  The request shall 
include, but not be limited to: written justification for need including 
length of time for lane closure; a Temporary Traffic Control Plan; 
a Transportation Operations component including a lane closure 
analysis; and a Public Information component including specific 
recommendations for advanced notifications to the public.” 
 
“On I-95, I-595, and the ramps, lane closures are only allowed for 
nighttime between the following time periods: 
 

Nighttime: 

Roadway 
Lanes 
Closed 

MondaySunday - 
Thursday 

Friday* Saturday* Sunday 

I-95 NB or SB 
(includes general 
purpose lanes, 
auxiliary lanes 
and express 

lanes) 

1 
2 

≥3/Full 

9:30pm - 5:30am 
10:00pm - 5:30am 
11:00pm - 5:00am 

9:30pm - 10:00am 
10:00pm - 8:00am 
11:00pm - 7:00am 

8:00pm - 11:00am 
10:00pm - 9:00am 
11:00pm - 7:00am 

8:00pm - 5:30am 
10:00pm - 5:30am 
11:00pm - 5:00am 

I-595 WB or EB 
(includes general 
purpose lanes, 

auxiliary lanes and 
express lanes) 

1 
2 

≥3/Full 

9:30pm - 5:30am 
10:00pm - 5:30am 
11:00pm - 5:00am 

9:30pm - 10:00am 
10:00pm - 8:00am 
11:00pm - 7:00am 

8:00pm - 11:00am 
10:00pm - 9:00am 
11:00pm - 7:00am 

8:00pm - 5:30am 
10:00pm - 5:30am 
11:00pm - 5:00am 

*Lane closures on Friday and Saturday shall be limited exclusively to construction operations 
for overhead steel erection for bridges in the I-95/I-595 interchange.  No other lane closures 
shall be allowed on Friday and Saturday without approval by the District 4 Secretary.” 
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        “Suggested Detours (refer to layouts provided in Reference Document 1 – Conceptual TCP): 

Suggested Detour 
MondaySunday - 

Thursday 
Friday* Saturday* Sunday 

X1 – I-95 NB to I-
595 WB Ramp 

Closure 
9:00pm – 6:00am 9:00pm – 6:00am 9:00pm – 6:00am 9:00pm – 6:00am

X2 – I-95 SB to I-
595 EB Ramp 

Closure 
9:00pm – 6:00am 9:00pm – 6:00am 9:00pm – 6:00am 9:00pm – 6:00am

X3 – I-95 SB 
Mainline Closure 

11:00pm – 5:00am 11:00pm – 7:00am 11:00pm – 7:00am 11:00pm – 5:00am

X4 –I-595 EB 
Mainline Closure 

11:00pm – 5:00am 11:00pm – 7:00am 11:00pm – 7:00am 11:00pm – 5:00am

X5 –SR-84 EB to I-
95 SB Ramp 

Closure 
9:00pm – 6:00am 9:00pm – 6:00am 9:00pm – 6:00am 9:00pm – 6:00am

X6 – I-595 WB to I-
95 SB Ramp 

Closure 
9:00pm – 6:00am 9:00pm – 6:00am 9:00pm – 6:00am 9:00pm – 6:00am

X7 – I-95 SB to I-
595 WB Ramp 

Closure 
9:00pm – 6:00am 9:00pm – 6:00am 9:00pm – 6:00am 9:00pm – 6:00am

X8 – I-95 NB to SR-
84 EB Ramp 

Closure 
9:00pm – 6:00am 9:00pm – 6:00am 9:00pm – 6:00am 9:00pm – 6:00am

X9 – SR-84 EB 
Bridge Closure/EB 

Through  
11:00pm – 5:00am 11:00pm – 5:00am 11:00pm – 5:00am 11:00pm – 5:00am

X10 – SR-84 EB 
Bridge Closure/EB 

to NB  
11:00pm – 5:00am 11:00pm – 5:00am 11:00pm – 5:00am 11:00pm – 5:00am

X11 – SR-84 WB 
Bridge Closure/WB 

to SB  
9:00pm – 6:00am 9:00pm – 6:00am 9:00pm – 6:00am 9:00pm – 6:00am

X12 – SR-84 EB 
Bridge Closure/SB 

to EB  
11:00pm – 5:00am 11:00pm – 5:00am 11:00pm – 5:00am 11:00pm – 5:00am

X13 – SR-84 WB 
Bridge Closure/NB 

to WB  
9:00pm – 6:00am 9:00pm – 6:00am 9:00pm – 6:00am 9:00pm – 6:00am

X14 – I-95 NB 
Mainline Closure 

11:00pm – 5:00am 11:00pm – 7:00am 11:00pm – 7:00am 11:00pm – 5:00am

*Detours on Friday and Saturday shall be limited exclusively to construction operations for 
overhead steel erection for bridges in the I-95/I-595 interchange.  No other detours shall be 
allowed on Friday and Saturday without approval by the District 4 Secretary. 
 

For express lane closures, the Design-Build Firm is responsible 
for coordinating with and obtaining written approval from the 
Department (Central Office, District 4, District 6, and Turnpike) 
and obtaining approval by the District 4 Secretary.  For additional 
information, refer to the Express Lane Closure Approval Process 
Sample Documents included in Reference Document 4.” 
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“Daytime: 
Cross Street Lanes Closed Monday - Friday Saturday Sunday 

Hollywood Blvd. at I-95 
1 
2 

Full 

9:30am - 3:00pm 
None 
None 
None 

6:00am - 9:00pm 
None 
None  
None 

6:00am - 9:00pm 
None 
None 
None 

Johnson Street at I-95 
1  

Full 

9:30am – 
4:00pm 
None 

6:00am – 9:00pm 
None 

None6:00am – 
9:00pm 
None 

Taft Street at I-95 
1  

Full 

9:30am – 
4:00pm 
None 

6:00am – 9:00pm 
None 

None6:00am – 
9:00pm 
None 

Stirling Road at I-95 
1 
2 

Full 

9:30am - 3:00pm 
None 
None 
None 

6:00am - 9:00pm 
None 
None  
None 

6:00am - 9:00pm 
None 
None 
None 

Griffin Road at I-95 
1 
2 

Full 

9:30am - 3:00pm 
None 
None 
None 

6:00am - 9:00pm 
None 
None  
None 

6:00am - 9:00pm 
None 
None 
None 

SR 84 at I-95 (1) 
1 
2 

Full 

9:30am - 3:00pm 
None 
None 

6:00am - 9:00pm 
None 
None  

6:00am - 9:00pm 
None 
None 

SW 30th Avenue at I-595 
1  

Full 

9:30am – 
4:00pm 
None 

6:00am – 9:00pm 
None 

None6:00am – 
9:00pm 
None 

SW 26th Terrace at I-595 
1  

Full 

9:30am – 
4:00pm 
None 

6:00am – 9:00pm 
None 

None6:00am – 
9:00pm 
None 

Ravenswood Road/ 
Anglers Avenue at I-595 

1  
Full 

9:30am – 
4:00pm 
None 

6:00am – 9:00pm 
None 

None6:00am – 
9:00pm 
None 

     Note (1): Lane closure will be allowed per the RFP Concept TCP for SR 84 at I-95. Any deviations     
     shall follow the restrictions identified in the table.” 
 
        “Nighttime: 

Cross Street Lanes Closed Monday - Friday Saturday Sunday 

Hollywood Blvd. at I-95 
1 
2 

Full 

9:00pm – 
6:00am 

10:30pm – 
5:30am 

11:00pm – 
5:00am 

9:00pm – 6:00am 
10:00pm – 

7:00am 
11:00pm – 

5:30am 

9:00pm – 6:00am 
10:00pm – 

5:30am 
11:00pm – 

5:00am 

Johnson Street at I-95 
1  

Full 

9:00pm – 
6:00am 

10:00pm – 
6:00am 

9:00pm – 6:00am 
10:00pm – 

5:30am 

9:00pm – 6:00am 
10:00pm – 

6:00am 

Taft Street at I-95 
1  

Full 

9:00pm – 
6:00am 

10:00pm – 
6:00am 

9:00pm – 6:00am 
10:00pm – 

5:30am 

9:00pm – 6:00am 
10:00pm – 

6:00am 

Stirling Road at I-95 
1 
2 

Full 

9:00pm - 6:00am 
10:30pm – 

5:30am 
11:00pm – 

5:00am 

9:00pm - 6:00am 
10:00pm – 

7:00am 
11:00pm – 

5:30am 

9:00pm - 6:00am 
10:00pm – 

5:30am 
11:00pm – 

5:00am 
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Cross Street Lanes Closed Monday - Friday Saturday Sunday 

Griffin Road at I-95 
1 
2 

Full 

9:00pm - 6:00am 
10:30pm – 

5:30am 
11:00pm – 

5:00am 

9:00pm - 6:00am 
10:00pm – 

7:00am 
11:00pm – 

5:30am 

9:00pm - 6:00am 
10:00pm – 

5:30am 
11:00pm – 

5:00am 

SR 84 at I-95 (1) 

1 
2 

Full 
Westbound 

Full 
Eastbound 

9:00pm – 
6:00am 

9:00pm – 
6:00am 

9:00pm– 6:00am 
11:00pm – 

5:00am 

9:00pm – 6:00am 
9:00pm – 6:00am 
9:00pm – 6:00am 

11:00pm – 
5:00am 

9:00pm – 6:00am 
9:00pm – 6:00am 
9:00pm – 6:00am 

11:00pm – 
5:00am 

SW 30th Avenue at I-
595 

1  
Full 

9:00pm – 
6:00am 

10:00pm – 
6:00am 

9:00pm – 6:00am 
10:00pm – 

5:30am 

9:00pm – 6:00am 
10:00pm – 

6:00am 

SW 26th Terrace at I-
595 

1  
Full 

9:00pm – 
6:00am 

10:00pm – 
6:00am 

9:00pm – 6:00am 
10:00pm – 

5:30am 

9:00pm – 6:00am 
10:00pm – 

6:00am 

Ravenswood Road/ 
Anglers Avenue at I-

595 

1  
Full 

9:00pm – 
6:00am 

10:00pm – 
6:00am 

9:00pm – 6:00am 
10:00pm – 

5:30am 

9:00pm – 6:00am 
10:00pm – 

6:00am 

       Note (1): Lane closure will be allowed per the RFP Concept TCP for SR 84 at I-95. Any  
       deviations shall follow the restrictions identified in the table.” 
 
RFP, pg. 133           11/1/17      Section VI.N – Environmental Services/Permits/Mitigation,  

       Subsection Potential Contaminated Sediments has been revised 
       as follows: 

“The Design-Build Firm is advised that sediments removed by 
ground disturbing activities from under the I-595 bridge from 
approximately Sta. 350+00 to Sta. 360+00 (in the areas of the 
South Fork of the New River Canal and FPLFP&L Outfall Canal) 
shall be stockpiled adjacent to the immediate work area for proper 
testing and disposal by the CAR Contractor if warranted.   

 
RFP, pg. 134           11/1/17      Section VI.N – Environmental Services/Permits/Mitigation,  

       Subsection Current Remediation has been revised as follows: 
“The excavation of contaminated soils/debris beneath the I-595 
viaduct bridges is approximately 95%85% 
complete.  Contaminated soils/debris located in the below listed 
locations have not been removed and will be removed during 
construction: 

 Approximate Sta. 360+60 to Sta. 361+45363+00: Debris 
and soil with contamination levels above the Commercial 
Soil Cleanup Target Levels (SCTLs) will likely be 
encountered below the ditch line to a width of up to 25 feet 
each side of the centerline of the drainage features.” 
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RFP, pgs. 146&147  11/1/17      Section VI.S – Tolling Infrastructure Requirements has been  
                                                      revised as follows: 

“The dual direction of travel tolling points at Toll Site 2and Toll Site 
3 shall be a dual cantilever designstyle gantries with the toll 
buildings on the northbound side of I-95.  The dual direction of 
travel tolling points at Toll Site 3 shall be a clear span gantry in 
the northbound direction and a cantilever style gantry in the 
southbound direction with the toll building on the northbound side 
of I-95.” 

  
“The Design-Build Firm shall locate the centerline of the gantries 
at each toll site as follows: 

 
 Toll Gantry 1 located at Sta. 314+00, southbound tolling only 
 Toll Gantry 2 located at Sta. 547+92 for the 

northboundsouthbound gantry cantilever and Sta. 547+39 for 
the southboundnorthbound gantry cantilever 

 Toll Gantry 3 located at Sta. 697+47 for the northbound 
gantry cantileverspan and Sta. 696+94 for the southbound 
gantry cantilever” 

 
RFP, pgs.151-153     11/1/17      Section VI.T – Landscape Opportunity Plans, Subsection Tree  

       Relocation Plans has been revised as follows: 
“3. Trees undesired by both the maintaining agency and the 
Department shall be offered to the municipality within the 
jurisdiction of where the trees are located.” 
 

Municipality Contact Phone No. E-mail 

Dania Beach 
Ronnie Navarro 
Carl Kallicharan 

954-924-6808 ext. 3615
954-924-6808 ext. 3745

rnavarro@daniabeachfl.gov 
ckallicharan@daniabeachfl.gov 

Davie Tim Lee 954-797-1038 tim_lee@davie-fl.gov 

Ft. Lauderdale Mark Williams 954-828-5785 mawilliams@fortlauderdale.gov 

Hollywood Dale Bryant 954-921-3900 
d.bryant@hollywoodfl.org 
dbryant@hollywoodfl.org 

 
“All irrigation systems that need to be removed to accommodate 
roadway workconstruction activities shall be modified and 
reconfigured by the Design-Build Firm to continue providing 
irrigation for the remaining areas outside of the construction limits, 
and where necessary capped off by the Design-Build Firm.  The 
Design-Build Firm shall be responsible to utilize any temporary 
means to irrigate/water to maintain the existing landscape 
materials in a healthy condition while existing irrigation systems 
are being modified or reconfigured, and the presence of an 
irrigation system does not alleviate the Design-Build Firm from 
ensuring adequate soil moisture at field capacity to successfully 
establish the trees.  The Design-Build Firm shall be responsible 
to maintain all areas that were irrigated prior to the start of 
construction that will not be impacted by roadway 
workconstruction activities as operational irrigation systems 
throughout the life of the contractduration of the Project.” 
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“All landscape, irrigation and retaining walls within the I-95/I-595 
Interchange impacted by construction shall be replaced in-kind.  
At this interchange (only) the conceptual Tree Relocation Plans 
propose 144 trees willto be removedrelocated and temporarily 
planted on site, and then relocated a second time to restore the 
existing landscape themedesign.  This interchange has an 
existing irrigation system that willmay be modified to provide 
irrigation for the trees while they are temporarily being held and 
after they are relocated to their final location.  The Department is 
not responsible for ensuring the existing irrigation system will be 
in proper working order when the Design-Build Firm begins the 
Project, and any repairs that are required will be the responsibility 
of the Design-Build Firm. The Design-Build Firm shall also 
provide all irrigation modifications and willmaintain and operate 
the system throughout the duration of the ContractProject, 
including paying the electric bills related to the irrigation pump.  
The Conceptual OpportunityTree Relocation Plans show 
potential locations for the temporary holding of trees as well as 
their final location, and will be used by the Design-Build Firm as 
the basis for the OpportunityTree Relocation Plans they 
prepare.” 
 
“However, if the plans that are ultimately approved from the 
DBLA are substantially different than the plans provided by the 
Department, it will be the responsibility of the DBLA to provide 
the DLA all support documentation necessary for the Department 
to amend the landscapeagreements as needed to reflect the 
relocations as approved.” 
 

RFP, pg. 153           11/1/17          Section VI.T – Landscape Opportunity Plans, Subsection   
         Additional Trees to Remain has been revised as follows: 

“The Design-Build Firm shall strive to maximize the quantity of 
existing ‘desirable’ trees to remain.  In some cases, desirable 
trees that are proposed to be removed or relocated on the 
Conceptual Tree Relocation Plans, may be able to remain in 
place once the final scope of grading or roadway construction 
work has been determined.  When approved by the Engineer, 
the Design-Build Firm canshall strive to allow additional desirable 
trees to remain that were proposed to be removed or relocated.” 
 

RFP, pgs. 153&154   11/1/17          Section VI.T – Landscape Opportunity Plans, Subsection   
         Establishment and Maintenance Period has been revised as  
         follows: 

“The Design-Build Firm shall maintain all existing, replaced, and 
relocated landscape for an establishment period of one (1) year 
following the Department’s acceptance of the Tree Relocation 
workthe duration of the Contract up to Final Acceptance by the 
Department.  With the exception of the I-95/I-595 Interchange, 
Tthe Design-Build Firm shall ensure that all tree relocation work 
is completed at least one (1) year prior to the Design-Build Firm’s 
scheduled Final Acceptance date.  During this period, the 
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Design-Build Firm shall ensure that all relocated landscape is in 
the same or better condition than was documented by the 
Engineer prior to the time of relocation and approved in writing 
by the maintaining municipality and the DLA prior to turning over 
the landscape maintenance to the maintaining agency.” 
 
“In addition, for this interchange only, the establishment period 
for all relocated trees will last throughout the Contract duration, 
and the Design-Build Firm shall guarantee 100% of the trees that 
die (both existing and relocated) will be replaced with a tree of 
like size and type.  At this interchange, all tree relocation work 
shall be completed within six (6) months prior to the Design-Build 
Firm’s scheduled Final Acceptance date.  The Department and 
the Design-Build Firm will conduct an inspection 90 days prior to 
the scheduled Final Acceptance date and a final determination 
will be made at that time on whether any trees have declined and 
need to be replaced by the Design-Build Firm, at no cost to the 
Department.” 
 
“AtPrior to the completion of the establishment periodContract, 
unless otherwise directed by the Engineer, the Design-Build Firm 
shall be responsible for the removal and clean-up of all staking 
and guying systems, and all other materials associated with the     
practice and installation of staking and/or guying systems, and 
nursery supports and tagging.” 
 

RFP, pgs. 163&164  11/1/17         Section VII.E – Final Selection Process has been revised as 
follows: 
“This meeting will be recorded.At this meeting, the Department 
will announce the score for each member of the Technical Review 
Committee,  by category, for each Proposer and each Proposer’s 
Technical Score.  Following announcement of the Technical 
Scores, the sealed Bid Price Proposals will be opened and the 
adjusted scores calculated.  The Department will document the 
preliminary bid results as presented in the meeting.” 
 

RFP, pg. 164           11/1/17         Section VIII.A – Bid Price Proposal has been revised as follows: 
“Bid Price Proposals shall be submitted on the Bid Blank form 
attached hereto and shall include one lump sum price for the 
Project and the number of calendar days within which the 
Proposer will complete the Project.” 
 
 

Attachment B             11/1/17 Updated Division I Specifications 
 
Attachment C             11/1/17 Finalized Divisions II and III Special Provisions 
 
Attachment D             11/1/17 Finalized Modified Special Provisions 
 
Attachment E             11/1/17 Finalized Developmental Specification Dev993 – Object Markers 

and Delineators – Express Lane Markers.  Finalized 
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Developmental Specification Dev403 – Epoxy Overlay for Sealing 
and High Friction Surface Treatment on Concrete Bridge Decks. 

 
Attachment H            11/1/17 Approved Signed & Sealed Typical Section Package.  Added 

Typical Section Package Addendum #1 (Draft) 
 
Attachment I              11/1/17 Revised Draft Pavement Design Report 
 
Attachment J             11/1/17 Revised Draft Design Exceptions 
 
Attachment K             11/1/17 Revised Draft Design Variations 
 
Attachment L             11/1/17 Updated Design-Build Functional Requirements for ITS 

Deployment 
 
Attachment M            11/1/17 Added Florida’s Turnpike Enterprise General Tolling 

Requirements 
 
Attachment P             11/1/17 Added Signed & Sealed Chemical Vegetation Control TSP 
 
 
Ref. Doc. 1                11/1/17 Revised Pond Details and Drainage Details CADD files used in 

the Permit Plans per additional modifications to System 13 
associated with revised toll site location.   

 
Revised Conceptual Drainage Report WORD document, EXCEL 
summary table document, and PDF per additional modifications 
to System 13 associated with revised toll site location, including 
Appendix E (System 13) EXCEL calculations and ICPR files for 
modified post-development conditions.   
 
Added all permitting correspondence, including Additional 
Information related to NMFS submitted to USACE, RAI 1 for C-10 
Canal SFWMD R/W Occupancy Permit application submittal, and 
RAI 1 for C-10 Spur Canal SFWMD R/W Occupancy Permit 
application submittal.  Revised S&S C-10 Canal SFWMD ROW 
Occupancy Permit Sketches, updated per responses to RAI 1.  
Revised S&S C-10 Spur Canal SFWMD ROW Occupancy Permit 
Sketches, updated per responses to RAI 1. 
 
Revised Drainage Map CADD files used in the Conceptual 
Drainage Report, per additional modifications made to System 13 
associated with revised toll site location.  Revised DGN files used 
in creation of C-10 Canal SFWMD ROW Occupancy Permit 
Sketches, updated per responses to RAI 1.  Revised DGN files 
used in creation of C-10 Spur Canal SFWMD ROW Occupancy 
Permit Sketches, updated per responses to RAI 1.   
  

Ref. Doc. 1                11/1/17         Updated Roadway Cross Section CADD files to reflect revised toll  
         gantry locations 
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Ref. Doc. 1                11/1/17 Updated Landscape CADD files.  Added Conceptual TCP CADD 
files 

 
Ref. Doc. 1                11/1/17 Added NRA Notifications and Conceptual Crane Placement 

Exhibit 
 
Ref. Doc. 1                11/1/17 Updated Tree Relocation Plans 
 
Ref. Doc. 1                11/1/17 Updated I-595 Conceptual TCP Phase I Roll Plot and Typical 

Section Sheets to clarify that lane closures for the I-595 mainline 
bridges can only occur during weekday nighttime operations. 

 
Ref. Doc. 3                11/1/17        Added Geotechnical Elevation Data 
 
Ref. Doc. 3                11/1/17       Added Report of a Geotechnical Exploration – Structures 

           I-95/I-595 CDC – Phase 3C (Draft) 
 

Ref. Doc. 3                11/1/17         Added Signed and Sealed Geotechnical Services Data Report for  
       Roadway and Structures 

            
Ref. Doc. 4                11/1/17 Added Phase 2 and Phase 3A-1 ITS Power Reports 
 
Ref. Doc. 5                11/1/17 Added 595 Express ITS As-Built Plans.  Added 95 Express Phase 

2 Signing and Pavement Marking As-Built Plans and structural 
calculations.  Added 95 Express Phase 3A-1 Signing and 
Pavement Marking RFC Plans and structural calculations.   

 
Ref. Doc. 5                11/1/17 Added Golden Glades Interchange Improvements Exhibit and 

Schedule 
 
Ref. Doc. 7                11/1/17 Added Utility Permits and Tracking Matrix 
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